Tavistock Guildhall Car Park Public Realm Works
Public Realm Works
Preliminaries

A PRELIMINARIES/GENERAL CONDITIONS

A10  PROJECT PARTICULARS

A10.110 THE PROJECT:
Name: Tavistock Guildhall Carpark Public Realm Works

Nature: Re-coating of tarmac to perimeter of car park site in resin bound surfacing,
new hard landscaping in granite setts, creation of Town lawn, installation of lighting
and street furniture etc.

Location: Tavistock. Devon

Timescale for completion of the construction work: Feb-May 2019

A10.120 EMPLOYER (CLIENT):
Tavistock Town Council

A10.127 THE PRINCIPAL CONTRACTOR: The Contractor

A10.140 ARCHITECT (hereinafter referred to as 'CA'):
Le Page Architects Ltd
PO Box 352
Saltash
Cornwall
PL12 9AH

A10.147 Principle Designers under CDM 2015:

Le Page Architects Ltd

PO Box 352

Saltash

Cornwall

PL12 9AH
A11 TENDER AND CONTRACT DOCUMENTS
A11.110 THE TENDER DRAWINGS are:

Architects drawings (Le Page Architects Ltd):

0990/0001/c Existing Survey plan

AB 01-04 Proposed layout drawings

ABO5 Materials drawing
A11.120 THE CONTRACT DRAWINGS will be the same as the tender drawings.
A11.160 THE PRE-CONSTRUCTION CDM INFORMATION PACK: is included as a

separate document and forms part of the Tender and Contract documents.

A12  THE SITE/EXISTING BUILDINGS

A12.110 THE SITE is located within the perimeter of the Tavistock Guildhall, Guildhall Road
and the A386 road.

A12.140 EXISTING MAINS/SERVICES:
Electricity is available within the Guildhall. Extensions may be taken for use during
the works.
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A12.200 ACCESS TO THE WORK:
Must be accessed via pre-determined routes and enclosed areas to ensure public
safety at all times.

A12.220A USE OF THE SITE:
Do not use the site for any purpose other than carrying out the works.
The ongoing refurbishment of the Guildhall and surrounding businesses/Public
Service offices, Public Telephone box and Public Toilets will remain in use and
open to visitors for the entire period of the works.
NO PUBLIC ACCESS WILL BE ALLOWED WITHIN THE EXTENTS OF THE SITE
DURING THE WORKS.
Wherever possible restrict the movement of large items of plant, materials and
components around the Guildhall and surrounding business’ opening hours.
Under no circumstances are any noisy or dusty works to take place during normal
Guildhall/surrounding business opening hours. The contractor is to familiarise
himself weekly with the Tavistock Town Council list of events.
Ensure public throughway is maintained along/adjacent to the compound at all
times.
Access to the Guildhall doors is to be maintained to allow means of escape in
case of fire in the building. Refer to phasing drawings for site perimeters and
requirements to allow contractors access to the adjacent Guildhall Heritage
centre project
The use of radios is not permitted.
For temporary contractor's accommodation, workshop and storage facilities see
clause A36.270.

A12.230 SURROUNDING BUILDING USES:
The Guildhall is surrounded by existing businesses. At all times consideration must
be given to making the delivery and movement of materials and plant and work
operations as unobtrusive as possible.
Refurbishment works will be taking place to the Guildhall buildings during these
works and means of escape/occasional access will be required to be maintained to
the ground floor doors of the building.

A12.231 CDM 2015
Principle Contractor to be appointed by the client in writing and clause A34.121 is
to be satisfied before any works begin on site.
The principle contractor is to ensure all duties identified under the CDM regulations
2015 as adhered to throughout the construction project.

A12.240A RISKS TO HEALTH AND SAFETY:
The nature and condition of the site cannot be fully and certainly ascertained before
it is excavated. However, the following risks are or may be present:
Unknown drainage and live utility services.
The accuracy and sufficiency of this information is not guaranteed by the Employer
or the CA and the Contractor must ascertain for himself any information he may
require to ensure the safety of all persons and the Works.

A12.280 SITE VISIT: Before tendering, ascertain the nature of the site, access thereto and
all local conditions and restrictions likely to affect the execution of the Works.

A12.290 SITE VISIT may be made by prior appointment with Le Page Architects on 01752
849880

TTC GH Pubic Realm Works J19.032/SCR/Aug 2019 Tender issue Rev B 2



Tavistock Guildhall Car Park Public Realm Works
Public Realm Works
Preliminaries

A13 DESCRIPTION OF THE WORK

A13.110 The Guildhall carpark is a Scheduled Monument and the Duke of Bedford
Statue is Grade 2 Listed and these works fall within the area known as the
perimeter of a listed building. (Guildhall)

Preparing and reducing where necessary existing vehicle and pedestrian areas.
Repositioning of the Duke of Bedford Statue

Correct preparation and laying of resin coating to form new pathway, area around
Public Toilets and vehicle manoeuvring and parking areas, as indicated on
drawings.

Correct preparation and laying of granite setts to form new pavement and Piazza
areas as indicated on drawings.

Creation of central public lawn area

Installation of Aco surface water drains.

Installation of new ground lighting

Various other associated works.

A20 THE CONTRACT

A20.910 AGREEMENT FOR MINOR WORKS: The form of contract will be the JCT
Agreement for Minor Building Works 2016 Edition.

RECITALS 1-5
1st Recital
The work comprises Public Realm works to the car park area of the Guildhall

Tavistock.

Architect/Contract Administrator: See section A10.
The reference to Contract Administrator will be deleted.

2nd Recital
The references to the schedule of rates will be deleted.

ARTICLES 1-8

Article 4:
Will apply.

Article 5:
Will be this tendering contractor.

Particulars

2.2 The Works are to commence in February 2019 with an agreed completion
date of end of May 2019.

2.3 Liquidated damages: £1,500 per month.
210 Defects liability period is twelve (12) months.
4.3 Retention percentage: 5%.

44 Penultimate certificate percentage: 2.5%.
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4.8.1 Final Certificate:
Period for supply of documentation is three months

5.3.2 Injury or damage to property
Insurance cover to be not less than £5,000,000

5.4 A-ClInsurance of the Works and any existing structures by Employer - Fire etc.
Clause 5.3B and C will be deleted. ( Works to be fully insured by
contractor in joint names)

Article 7.2

Adjudication - Nominator of Adjudicator:

The President or a Vice-President or the Chairman or a Vice-Chairman of the Royal
Institute of British Architects.

Arbitration - Appointer of Arbitrator:
The President or a Vice President of the Royal Institute of British Architects.

A30 TENDERING

A30.110 SCOPE: These conditions are supplementary to those stated in the invitation to
tender and on the Form of Tender.

A30.120 TENDERING PROCEDURE will be in accordance with the principles of the 'Code
of Procedure for Single Stage Selective Tendering' 1996.

A30.161 EXCLUSIONS: If the Contractor cannot tender for any part(s) of the work as
defined in the tender documents he must inform the CA as soon as possible,
defining the relevant part(s) and stating the reasons for his inability to tender.

A30.170 ACCEPTANCE OF TENDER: The Employer and his representative:
- Offer no guarantee that the lowest or any tender will be recommended for
acceptance or accepted.
- Will not be responsible for any cost incurred in the preparation of any tender.

A30.191 PERIOD OF VALIDITY: Tenders must remain open for consideration (unless
previously withdrawn) for not less than 20 weeks from the date fixed for the
submission or lodgement of tenders. Information on the date for
possession/commencement is given in section A20.

A30.315 PROJECTS WITHOUT QUANTITIES: Tenders must include for all work shown or
described in the tender documents as a whole or clearly apparent as being
necessary for the complete and proper execution of the Works.

A30.341 ERRORS IN THE PRICED DOCUMENTS will be dealt with in accordance with the
'Code of Procedure for Single Stage Selective Tendering' 1996, Alternative 1 (the
word ‘documents’ being substituted for 'bills of quantities').

A30.535 SUBSTITUTE PRODUCTS: If the Contractor wishes to substitute products of
different manufacture to those specified, details must be submitted with the tender
giving reasons for each proposed substitution. Substitutions which have not been
notified at tender stage may not be considered. Substitutions sanctioned by the CA
will be subject to the verification requirements of clause A31.200.

A30.551 HEALTH AND SAFETY INFORMATION: A statement must be submitted with the
tender describing the organisation and resources which the contractor proposes
and undertakes to provide to safeguard the health and safety of operatives,
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including those of subcontractors and of any person who may be affected by the
works, including:

A copy of the contractor's Health and Safety policy document, including risk
assessment procedures.

Accident and iliness records for the past five years.

Records of previous Health and Safety Executive enforcement action.

Records of training and training policy.

The number and type of staff responsible for health and safety on this project with
details of their qualifications and duties.

A31 PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

A31.130 IN WRITING: When required to notify, inform, instruct, agree, confirm, obtain
information, obtain approval or obtain instructions do so in writing.

A31.140 APPROVAL (and words derived there from) means the approval in writing of the
CA unless specified otherwise.

A31.180 CROSS-REFERENCES TO THE SPECIFICATION:

- Where a numerical cross-reference to a specification section or clause is given
on drawings or in any other document the Contractor must verify its accuracy by
checking the remainder of the annotation or item description against the
terminology used in the referred to section or clause.

- Where a numerical cross-reference is not given, the relevant section(s) and
clause(s) of the specification will apply, cross-reference thereto being by means
of related terminology.

- Where a cross-reference for a particular type of work, feature, material or
product is given, relevant clause(s) elsewhere in the referred to specification
section dealing with general matters, ancillary products and workmanship also
apply.

- The Contractor must, before proceeding, obtain clarification or instructions in
relation to any discrepancy or ambiguity which he may discover.

A31.200 EQUIVALENT PRODUCTS:

- Where the specification permits substitution of a product of different
manufacture to that specified and such substitution is desired, before ordering
the product notify the CA and, when requested, submit for verification
documentary evidence that the alternative product is equivalent in respect of
material, safety, reliability, function, compatibility with adjacent construction,
availability of compatible accessories and, where relevant, appearance. Submit
certified English translations of any foreign language documents.

- Any proposal for use of an alternative product must also include proposals for
substitution of compatible accessory products and variation of details as
necessary, with evidence of equivalent durability, function and appearance of
the construction as a whole. If such substitution is sanctioned, and before
ordering products, provide revised drawings, specification and manufacturer's
guarantees as required by CA.

A31.201 EQUIVALENT PRODUCTS: Wherever products are specified by proprietary name
and the phrase 'or equivalent' is not included, it is to be deemed included.

A31.225 REFERENCES TO BSI DOCUMENTS are to the versions and amendments listed
in the BSI Standards Catalogue current at the date of tender.

A31.270 SIZES: Unless otherwise stated:
- Products are specified by their co-ordinating sizes.
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- Cross section dimensions of timber shown on drawings are nominal sizes before
any required planning.

A31.280 FIX ONLY means all labours in unloading, handling, storing and fixing in position,
including use of all plant.

A31.290 SUPPLY AND FIX: Unless stated otherwise all items given in the schedule of work
and/or on the drawings are to be supplied and fixed complete.

TERMS USED IN REFURBISHMENT/ALTERATION

A31.311 REMOVE means:

- disconnect, dismantle as necessary and remove the stated element, work or
component and all associated accessories, fastenings, supports, linings and
bedding materials, and dispose of unwanted materials.

It does not include:

- Removing associated pipework, wiring, ductwork or other services.

A31.321 KEEP FOR REUSE means:
- During removal prevent damage to the stated components or materials and
clean off bedding and jointing materials.
- Stack neatly, adequately protect and store until required by the Employer or for
use in the Works as instructed.

A31.331 REPLACE means:
- Remove the stated existing components, features and finishes.
- Provide and fit in lieu new components, features or finishes that, unless
specified otherwise, must match those that have been removed.
- Make good as necessary.

A31.341 REPAIR means:

- Carry out local remedial work to components, features and finishes as found in
the existing building, re-secure or re-fix as necessary and leave in a sound and
neat condition. It does not include:

- Replacement of components or parts of components.

- Redecoration.

A31.351 MAKE GOOD means:

- Carry out local remedial work to components, features and finishes which have
been disturbed by other, previous work under this Contract and leave in a sound
and neat condition.

It does not include:

- Replacement of components or parts of components.

- Redecoration. The meaning of the term shall not be limited by this definition
where used in connection with the defects liability provisions of the Contract.

A31.361 EASE means:
- Make minor adjustments to moving parts of the stated component to achieve
good fit in both open and closed positions and ensure free movement in relation
to fixed surrounds. Make good as necessary.

A31.371 TO MATCH EXISTING means:
- Use products, materials and methods to match closely all visual characteristics
and features of the existing work, with joints between existing and new work as
inconspicuous as possible, all to approval of appearance.
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DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

A31.410 ADDITIONAL COPIES OF DRAWINGS: Two copies of drawings (not counting any
certified copy of the Contract Drawings) will be issued to the Contractor free of
charge. Additional copies will be issued on request but will be charged to the
Contractor.

A31.430 ADDITIONAL COPIES OF SPECIFICATION: After execution of the Contract, two
copies of the Specification will be issued to the Contractor in accordance with the
Contract. Additional copies will be issued on request, if available, but will be
charged to the Contractor.

A31.440 DIMENSIONS: The accuracy of dimensions scaled from the drawings is not
guaranteed. Obtain from the CA any dimensions required but not given in figures
on the drawings nor calculable from figures on the drawings.

A31.460 THE SPECIFICATION: All sections of the specification must be read in conjunction
with Main Contract Preliminaries/General conditions.

DOCUMENTS PROVIDED BY CONTRACTOR

A31.711 TECHNICAL LITERATURE: The Contractor is required to keep copies of the
following on site, readily accessible for reference by all supervisory personnel:
- Manufacturers' current technical literature relating to all products to be used in
the Works.
- Those parts of BS 8000 'Workmanship on Building Sites’, which are invoked in
the specification.

A31.720 MAINTENANCE INSTRUCTIONS AND GUARANTEES:
Retain copies delivered with components and equipment (failing which, obtain),
register with manufacturer as necessary and hand over to CA on or before
Practical Completion.

A31.721 AS BUILT DRAWINGS
Provide 1 coloured set of ‘As Built’ drawings indicating all final completed external
masonry repair/replacement and pointing works.

A32 MANAGEMENT OF THE WORKS

A32.120 INSURANCES: Before starting work on site submit documentary evidence and/or
policies and receipts for the insurances required by the Conditions of Contract.

A32.130 INSURANCE CLAIMS: If any event occurs which may give rise to any claim or
proceeding in respect of loss or damage to the Works or injury or damage to
persons or property arising out of the Works, forthwith give notice in writing to the
Employer, the CA and the Insurers. Indemnify the Employer against any loss,
which may be caused by failure to give such notice.

A32.150 OWNERSHIP: Materials arising from the alteration work are to become the
property of the Contractor except where otherwise stated. Remove from site as
work proceeds.

Any spare materials left on site at the end of the project caused by over-order
allowance are to become the property of the Employer.

A32.212 PROGRAMME:
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- As soon as possible and before starting work on site prepare in an approved
form a programme for the Works, which must make allowance for all:

- Planning and mobilisation by the Contractor

- Subcontractor's work

- Work resulting from instructions issued in regard to the expenditure of
provisional sums

- Submit two copies to the CA.

A32.261 CA'S SITE MEETINGS:
- The CA will hold site meetings to review progress and other matters. Minuted
meetings will normally be held monthly with shorter interim meetings weekly.
- Ensure the availability of accommodation and attend all such meetings.
- The CA will chair the meetings and take and distribute minutes.

A32.290 NOTICE OF COMPLETION: Give CA at least two weeks’ notice of the anticipated
dates of Practical Completion of the whole or parts of the Works.

A32.410 CASH FLOW FORECAST: Submit with the tender a forecast showing the gross
valuation of the Works at the date of each Interim Certificate throughout the
Contract period and based upon the programme for the Works.

A32.420 EXISTING WORK: The extent and location of renewal of existing work must be
agreed, at least on a provisional basis, with the CA before the work is started.
Remove existing work in ways, which will reasonably minimise the amount of
removal and renewal.

A32.430 ESTIMATED COST OF VARIATIONS: If the CA issues details of a proposed
instruction with a request for an estimate of cost, submit such an estimate without
delay and in any case within 7 days.

A32.461 INTERIM VALUATIONS: At least 7 days before the established dates for interim
valuations submit to the Architect details of amounts due under the Contract
together with all necessary supporting information.

A33 QUALITY STANDARDS/CONTROL
MATERIALS AND WORK GENERALLY

A33.110 GOOD PRACTICE: Where and to the extent that materials, products and
workmanship are not fully detailed or specified they are to be:
- Of a standard appropriate to the Works and suitable for the functions stated in
or reasonably to be inferred from the project documents, and
- In accordance with relevant good building practice.

A33.121 GENERAL QUALITY OF PRODUCTS:

- Products to be new unless otherwise specified.

- For products specified to a British or European Standard obtain certificates of
compliance from manufacturers when requested.

- Where a choice of manufacturer or source is allowed for any particular product,
the whole quantity required must be of the same type, manufacture and/or
source unless otherwise approved. Produce written evidence of sources of
supply when requested.

- Ensure that the whole quantity of each product required is of consistent kind,
size, quality and overall appearance.

- Where consistency of appearance is desirable ensure consistency of supply
from the same source. Do not use different colour batches where they can be
seen together.

TTC GH Pubic Realm Works J19.032/SCR/Aug 2019 Tender issue Rev B 8



Tavistock Guildhall Car Park Public Realm Works
Public Realm Works
Preliminaries

- If products are prone to deterioration or have a limited shelf life, order in suitable
quantities to a programme and use in appropriate sequence. Do not use if there
are any signs of deterioration, setting or other unsatisfactory condition.

A33.131 PROPRIETARY PRODUCTS:

- Handle, store, prepare and use or fix each product in accordance with its
manufacturer's current printed or written recommendations. Inform CA if this
conflicts with any other specified requirement. Submit copies when requested.

- The tender will be deemed to be based on the products specified and
recommendations on their use given in the manufacturers' literature current at
the date of tender.

- Where British Board of Agrément certified products are used, comply with the
limitations, recommendations and requirements of the relevant valid certificates.

A33.141 CHECKING COMPLIANCE OF PRODUCTS: Check all documentation and the
products themselves to ensure compliance with the project documents. Where
different types of any product are specified, check to ensure that the correct type is
being used in each location. In particular, check that:

- The sources, types, qualities, finishes and colours are correct, and match any
approved samples.

- All accessories and fixings which should be supplied with the products have
been supplied.

- Sizes are correct. Where tolerances are critical, measure a sufficient quantity to
ensure compliance.

- The delivered quantities are correct, to ensure that shortages do not cause
delays in the work.

- The products are clean, undamaged and in good condition.

- Products which have a limited shelf life are not out of date.

A33.151 PROTECTION OF PRODUCTS

- Prevent over-stressing, distortion and other damage.

- Keep clean and free from contamination. Prevent staining, chipping,
scratching or other disfigurement, particularly of products exposed to view in
the finished work. Keep dry to prevent premature setting, moisture
movement and similar defects. Where appropriate store off the ground and
allow free air movement between stored products.

- Prevent excessively high or low temperatures and rapid changes of
temperature in the products.

- Protect adequately from rain, damp frost, sun and other elements as
appropriate. Ensure that products are at a suitable temperature and
moisture content at time of use.

- Ensure that sheds and covers are of ample size, in good weatherproof
condition and well secured.

- Keep different types and grades of products separately and adequately
identified.

- Keep products in their original wrappings, packings or containers until
immediately before they are used. Wherever possible retain protective
wrappings after fixing and until shortly before Practical Completion.

- Ensure that protective measures are fully compatible with and not prejudicial
to the products/materials.

A33.161 SUITABILITY OF RELATED WORK AND CONDITIONS: Provide all trades with
necessary details of related types of work. Before starting each type of work, ensure
that:

- Previous work is appropriately complete, in accordance with the project
documents, to a suitable standard and in a suitable condition to receive the new
work.
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- All necessary preparatory work has been carried out, including provision for
services, openings, supports, fixings, damp proofing, priming and sealing.

- The environmental conditions are suitable, particularly that the building is suitably
weather tight.

A33.171 GENERAL QUALITY OF WORKMANSHIP:

- Operatives must be appropriately skilled and experienced for the type and quality
of work.

- Take all necessary precautions to prevent damage to the work from frost, rain
and other hazards.

- Inspect components and products carefully before fixing or using and reject any
which are defective.

- Fix or lay securely, accurately and in alignment.

- Provide suitable packings at screwed and bolted fixings to take up tolerances and
prevent distortion. Do not over tighten.

- Adjust location and fixing of components and products so that joints which are
open to view are even and regular.

- Ensure that all moving parts operate properly and freely. Do not cut, grind or
plane pre-finished components and products to remedy binding or poor fit without
approval.

A33.181 BS 8000: BASIC WORKMANSHIP
- Where BS 8000 gives recommendations on working methods, compliance will be
deemed to be a matter of industry good practice and not a requirement of the CA.
- If there is any conflict or discrepancy between the recommendations of BS 8000
on the one hand and the project documents on the other, the latter will prevail.

A33.191 WATER FOR THE WORKS: If other than mains supply is proposed provide evidence
of suitability.

SAMPLES/APPROVALS

A33.211 SAMPLES: Where approval of a product is specified the requirement for approval

relates to a sample of the product and not to the product as used in the Works.
Submit a sample or other evidence of suitability. Do not confirm orders or use the
product until approval of the sample has been obtained. Retain approved sample in
good, clean condition on site. Ensure that the product used in the Works matches
the approved sample.

A33.230 APPROVALS: Where and to the extent that products or work are specified to be
approved or the CA instructs or requires that they are to be approved, the same
must be supplied and executed to comply with all other requirements and in respect
of the stated or implied characteristics either:

- To the express approval of the CA or
- To match a sample expressly approved by the CA as a standard for the purpose.

ACCURACY/SETTING OUT GENERALLY

A33.321 SETTING OUT: Check the levels and dimensions of the site against those shown on
the drawings and record the results on a copy of the drawings. Notify CA in writing of
any discrepancies and obtain instructions before proceeding.

A33.322 SETTING OUT: Inform CA when overall setting out is complete and before
commencing construction.

A33.341 APPEARANCE AND FIT:
- Arrange the setting out, erection, juxtaposition of components and application of
finishes to ensure satisfactory fit at junctions, no practically or visually
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unacceptable changes in plane, line or level and a true, regular finished
appearance.

- Wherever satisfactory accuracy, fit and/or appearance of the work are likely to be
critical or difficult to achieve obtain approval of proposals or of the appearance of
the relevant aspects of the partially finished work as early as possible.

SERVICES GENERALLY

A33.410

A33.420

A33.440

SERVICES REGULATIONS: Any work carried out to or which affects new or existing
services must be in accordance with the Bye Laws or Regulations of the relevant
Statutory Authority.

SERVICE RUNS: Make adequate provision for services, including unobstructed
routes and fixings. Wherever possible ducts, chases and holes are to be formed
during construction rather than cut.

MECHANICAL AND ELECTRICAL SERVICES must have final tests and
commissioning carried out so that they are in full working order at Practical
Completion.

SUPERVISION/INSPECTION/DEFECTIVE WORK

A33.550

A33.560

A33.570

DEFECTS IN EXISTING CONSTRUCTION to be reported to CA without delay.
Obtain instructions before proceeding with work which may:

- Cover up or otherwise hinder access to the defective construction, or

- Be rendered abortive by the carrying out of remedial work.

TIMING OF TESTS AND INSPECTIONS: Agree dates and times of tests and
inspections with CA several days in advance, to enable the CA and other affected
parties to be present. On the previous working day to each such test or inspection
confirm that the work or sample in question will be ready or, if not ready, agree a
new date and time.

PROPOSALS FOR RECTIFICATION OF DEFECTIVE WORK/PRODUCTS:

- As soon as possible after any part(s) of the work or any products are known to be
not in accordance with the Contract, or appear that they may not be in
accordance, submit proposals to CA for opening up, inspection, testing, making
good, adjustment of the Contract Sum, or removal and re-execution.

- Such proposals may be unacceptable to the CA, and he may issue contrary
instructions.

WORK AT OR AFTER COMPLETION

A33.611

GENERALLY:

- Make good all damage consequent upon the work.

- Remove all temporary markings and protective coverings.

- Clean the works thoroughly inside and out including all accessible ducts and
voids, remove all splashes, deposits, efflorescence, rubbish and surplus
materials.

- Cleaning materials and methods to be as recommended by manufacturers of
products being cleaned, and to be such that there is no damage or disfigurement
to other materials.

- Obtain COSHH dated data sheets for all materials used for cleaning and ensure
they are used only as recommended by their manufacturers.

- Touch up minor faults in newly painted/repainted work, carefully matching colour.
Repaint badly marked areas back to suitable breaks or junctions.
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- Adjust, ease and lubricate moving parts as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances,
valves and controls.

A33.640 SECURITY AT COMPLETION: Leave the Works secure with all accesses locked.
Account for and adequately label all keys and hand over to Employer with itemised
schedule, retaining duplicate schedule signed by Employer as a receipt.

A33.650 MAKING GOOD DEFECTS: Make arrangements with the Employer and give
reasonable notice of the precise dates for access to the various parts of the Works
for purposes of making good defects. Inform CA when remedial works to the various
parts of the Works are completed.

A34 SECURITY/SAFETY/PROTECTION

GENERALLY

A34.110 THE PRE-CONSTRUCTION CDM INFORMATION PACK prepared by the Planning
Supervisor, is a separate document but forms part of the Tender and Contract
documents.

A34.114 CONSTRUCTION HAZARDS particular to this contract are identified in the Pre-

Tender Health & Safety Plan (Risk Assessment Sheets). Commonplace hazards,
which should be controlled by good management and good site practices, as part of
compliance with the Health & Safety at Work Act, are not listed.

A34.117 HEALTH HAZARDS arising from the specified construction materials are identified in
the Pre-Tender Health & Safety Plan (Risk Assessments). Commonplace hazards
which should be controlled by good management and good site practices as part of
compliance with the Health & Safety at Work Act, are not listed.

A34.121 THE PRE-CONSTRUCTION CDM INFORMATION PACK. The Health & Safety Plan
(Construction Stage) is to be developed from the Pre-tender Health and Safety Plan
must be submitted to the Principle Designer not less than two weeks before the
proposed date for start on site. Work must not commence until the Employer, as
advised by the Principle Designer, has confirmed in writing that in his view the
Health & Safety Plan (Construction Stage) satisfies the requirements of the
Construction Design and Management Regulations 2015.

A34.125 HSE APPROVED CODES OF PRACTICE: Comply with the following:
- Management of health and safety at work.
- Managing construction for health and safety.

A34.130 SECURITY:
Adequately safeguard the site, the Works, products, materials, plant, and any existing
buildings affected by the Works from damage and theft. Take all reasonable
precautions to prevent unauthorised access to the site and the Works.

A34.140 STABILITY: Accept responsibility for the stability and structural integrity of the Works
during the Contract, and support as necessary. Prevent overloading: details of design
loads may be obtained from CA.

A34.150A OCCUPIED PREMISES:
-The Guildhall, Public Toilets, Telephone box and surrounding business’ will remain
in use and open to visitors/owners for the entire period of the works.
Refurbishment works will be taking place to the Guildhall buildings during these
works and means of escape/occasional access will be required to be maintained to
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A34.170

the ground floor doors of the building.

- Wherever possible restrict the movement of large items of plant, materials and
components around the arrival of groups and services.

-Ensure public throughway is maintained along/adjacent to the site and all access
doors.

-Carry out the Works without undue inconvenience and nuisance and without danger
to occupants and users.

-If it transpires that compliance with this clause requires certain operations to be
carried out during overtime, and such overtime is not required for any other reason,
the extra cost will be paid to the Contractor, provided that such overtime is
authorised by the CA in advance.

EMPLOYER’S REPRESENTATIVES SITE VISITS:

Inform the CA in advance of all safety provisions and procedures (including those
relating to materials which may be deleterious) that will require the compliance of the
Employer or his representatives when visiting the site. Provide protective clothing
and/or equipment for the Employer and his representatives as appropriate.

PROTECT AGAINST THE FOLLOWING:

A34.219

A34.220

A34.221

A34.231

A34.235

A34.240

A34.250

BATS
- Bats are not thought to be present within the site

BIRDS
- Birds are not thought to be present within the site

NOISE:

- Comply generally with the recommendations of BS 5228: Part 1, clause 9.3 for
minimising noise levels during the execution of the works.

- The contractor is to familiarise himself weekly with the Guildhall events.

- Fit all compressors, percussion tools and vehicles with effective silencers of a type
recommended by manufacturers of the compressors, tools or vehicles.

- Do not use pneumatic drills and other noisy appliances during 9am to 5pm without
consent of the CA.

- The use of radios or other audio equipment is not permitted.

POLLUTION: Take all reasonable precautions to prevent pollution of the site, the
Works and the general environment including streams and waterways.

USE OF PESTICIDES:

- Use only where specified or approved, and then only suitable products as listed in
the UK Pesticide Guide.

- Where work is near water, drainage ditches or land drains, comply with the
DEFRA guidelines for the use of herbicides on weeds in or near water courses
and lakes.

- Observe all precautions recommended by the manufacturer and remove
containers from site immediately they have been emptied or are no longer
required.

- Operatives must hold a BASIS Certificate of Competence, or work under the
supervision of a Certificate holder.

NUISANCE: Take all necessary precautions to prevent nuisance from smoke, dust,
rubbish, vermin and other causes.

ASBESTOS BASED MATERIALS: Report immediately to the CA any suspected
asbestos based materials discovered during demolition/refurbishment work. Avoid
disturbing such materials. Agree with the CA methods for safe removal or
encapsulation.
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A34.260 FIRE PREVENTION: Take all necessary precautions to prevent personal injury,
death, and damage to the Works or other property from fire. Comply with Joint Code
of Practice ‘Fire Prevention on Construction Sites’ published by the Building
Employers Confederation and the Loss Prevention Council.

A34.263 FIRE PREVENTION: Smoking will not be permitted on the site except in designated
areas which must be carefully controlled equipped with fire fighting equipment and
receptacles for the safe disposal of smoker's materials and inspected to guard
against risk of fire.

A34.265 BURNING ON SITE of materials arising from the work will not be permitted.

A34.280 MOISTURE: Prevent the work from becoming wet or damp where this may cause
damage. Dry out the Works thoroughly. Control the drying out and humidity of the
Works and the application of heat to prevent:
- Blistering and failure of adhesion.
- Damage due to trapped moisture.
- Excessive movement.

A34.285 INFECTED TIMBER: Where instructed to remove timber affected by fungal/insect
attack from the building, do so in a way which will minimise the risk of infecting
other parts of the building.

A34.290 WASTE:

- Remove rubbish, debris, surplus material and spoil regularly and keep the site
and Works clean and tidy.

- Remove all rubbish, dirt and residues from voids and cavities in the construction
before closing in.

- All ground areas to be kept free of debris to prevent Health & Safety risks

- Ensure that non-hazardous material is disposed of at a tip approved by a Waste
Regulation Authority.

- Remove all surplus hazardous materials and their containers regularly for
disposal off site in a safe and competent manner as approved by a Waste
Regulation Authority and in accordance with relevant regulations.

- Retain waste transfer documentation on site.

PROTECT THE FOLLOWING:

A34.410 WORK IN ALL SECTIONS: Adequately protect all types of work and all parts of the
Works, including work carried out by others, throughout the Contract. Wherever
work is of an especially vulnerable nature or is exposed to abnormal risks provide
special protection to ensure that damage does not occur.

A34.421 EXISTING SERVICES:

- Notify all service authorities and adjacent owners of the proposed works not less
than one week before commencing site operations.

- Before starting work check positions of existing services.

- Observe service authorities’ recommendations for work adjacent to existing
services. Do not interfere with their operation without consent of the service
authorities or other owners.

- If any damage to services results from the Works, notify CA and appropriate
service authority without delay. Make arrangements for making good without
delay to the satisfaction of the service authority or other owner as appropriate.

- Replace marker tapes or protective covers disturbed by site operations to the
service authority’s recommendations.

TTC GH Pubic Realm Works J19.032/SCR/Aug 2019 Tender issue Rev B
14



Tavistock Guildhall Car Park Public Realm Works
Public Realm Works
Preliminaries

A34.430 ROADS AND FOOTPATHS: Adequately maintain roads and footpaths within and
adjacent to the site and keep clear of mud and debris. Any damage caused by site
traffic or otherwise consequent upon the Works must be made good to the
satisfaction of the Local Authority or other owner. Bear any costs arising.

A34.440 RETAINED TREES/HEDGES/SHRUBS/GRASSED AREAS:

- Adequately protect and preserve, except those that are to be removed.

- Replace to approval or treat as instructed any species or areas damaged or
removed without approval.

- Mature trees and shrubs which, due to the Contractor’s negligence, are uprooted,
destroyed, or in the opinion of the CA, damaged beyond reasonable chance of
survival in their original shape, must be replaced with those of a similar type and
age at the Contractor’'s expense.

A34.450 EXISTING FEATURES: Prevent damage to existing buildings, fences, gates, walls,
roads, paved areas and other site features which are to remain in position during
the execution of the Works.

A34.461A SPECIAL PROTECTION:

A34.465 BUILDINGS: Protect buildings exposed to the weather during the course of
alteration work with temporary enclosures of sufficient size to permit execution of the
work and which will remain weathertight in severe weather.

A34.470 EXISTING FURNITURE, FITTINGS AND EQUIPMENT: Prevent damage to any
furniture, fittings or equipment left in the site. Move as necessary to enable the
Works to be executed, cover and protect as necessary and replace in original
positions.

A34.490 EXISTING STRUCTURES:

- Provide and maintain during the execution of the Works all incidental shoring,
strutting, needling and other supports as may be necessary to preserve the
stability of existing structures on the site or adjoining, which may be endangered
or affected by the Works.

- Support existing structure as necessary during cutting of new openings or
replacement of structural parts.

- Do not remove supports until new work is strong enough to support the existing
structure. Prevent overstressing of completed work when removing supports.

A35 SPECIFIC LIMITATIONS ON METHOD/SEQUENCE/TIMING

A35.140 ACCESS TO THE SITE: See section A12.

A35.150 USE OF THE SITE: See section A12.

A35.155 SCAFFOLDING: Ensure that any standing scaffolding is erected early enough

and/or dismantled late enough to suit the programmes of all subcontractors and
others employed directly by the employer.

A35.190 WORKING HOURS: 7.30am to 5.30pm Monday to Friday.
(Subject to Guildhall/Business events)
A36 FACILITIES/TEMPORARY WORK/SERVICES
A36.110 LOCATIONS: Inform CA of the intended siting of all spoil heaps, temporary works

and services.
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A36.120 MAINTAIN, alter, adapt and move temporary works and services as necessary.
Remove when no longer required and make good.

A36.270a ACCOMMODATION/LAND NOT INCLUDED IN THE SITE:

Use of the following areas for the duration of the Contract without change, may be

assumed by the Contractor:
Entire Guildhall car park area and 4 parking bays within Market Road

- Safe through access is maintained, and the surrounding public pavements/roads
are kept clear at all times

- The Public Toilets are maintained and remain open at all times. (except when
work is required in front of Male/Female entrances which is to be agreed as a
programme in advance with the Employer)

- ltis used solely for the purposes of carrying out the Works.

- The use to which it is put must not involve undue risk of damage.

- Any temporary adaptations must be approved by or on behalf of the Employer
before being carried out.

- It must be vacated on completion of the Works or determination of the Contract.

- When vacated, its condition must be at least equivalent to its condition at the
start of the Contract including making good of ground/floor surfaces.

Available services:

- Services within the building are unknown although there is wiring and lighting in
the Guildhall. The contractor is responsible for any negotiations for the provision
of temporary electricity supplies including the provision of cabling etc

- Water is available in the Guildhall.
- Meter readings of water and electricity are to be taken at beginning of project and
at the end with extra over use paid to the client by the contractor

A36.281 EXISTING ACCOMMODATION: The site may not be used for sitting of any other
temporary accommodation/plant not associated with the works.

A36.330 Allow for the erection of site hoardings and Heras fencing to separate the working
areas and contractor’s access to scaffolding from public/private circulation areas.

A36.340 TEMPORARY SCAFFOLDING: Ensure any site scaffolding is adequately protected
to halt any unauthorised access by members of the public.

A36.361 NAME BOARD: Obtain approval for and provide a suitable temporary name board
fixed to the hoarding displayed in a prominent position:
- Title of project.
- Name of Employer.
- Name of sponsors: To be advised
- Names of Consultants as follows:
- Architect and Planning Supervisor.
- If the Contractor wishes, names of Contractor and Sub-contractors.

A36.410 LIGHTING: During finishing work and inspection provide temporary lighting, the
intensity and direction of which closely resembles that provided by the permanent
installation.

A36.420 LIGHTING AND POWER: Electricity supply from the Employer's mains may be

used for the Works from the existing installation within the Guildhall. It is the
contractor’s responsibility to establish the point of supply, anticipated capacity and
supply voltage.

The Employer will not be held responsible for the effects of any failure or restriction

in supply.
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A36.431 WATER: Water supply from the Employer's mains may be used for the Works from
the existing installation within the Guildhall.

A36.442 TELEPHONES: Provide as soon as practicable after the Date of Possession a joint
temporary on-site office telephone for use by the Contractor, Subcontractors and
those acting on behalf of the Employer. Make arrangements (e.g. an external bell)
to ensure that incoming calls are answered reasonably promptly. Allow for the cost
of a modest number of calls made by those acting on behalf of the Employer.

A36.445 TELEPHONES: Provide as soon as practicable a means of direct telephone
communication with the Contractor’s person-in-charge.

A36.500 METER READINGS: Where charges for service supplies need to be apportioned
ensure that meter readings are taken by relevant authority at possession and/or
completion as appropriate. Ensure that copies of readings are supplied to
interested parties.

A36.511 THERMOMETER: Provide on-site and maintain in accurate condition a maximum
and minimum thermometer for measuring atmospheric shade temperature, in an
approved location.
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