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This schedule describes the scope of work, see works specification for details of materials and workmanship. To enable evaluation of this schedule, please ensure that all elements are completed. To be read in conjunction with complete drawing set (as drawing issue sheet).
	1.
	
	Preliminaries

	

	
	a.
	Include for preliminaries required at sections A10 through to A54 of the project specification unless specifically noted below.

Materials must be stored carefully on a clean dry surface, under cover and raised clear
of the ground. Roll materials must be stored on end. Materials should be stored in a secured area of the site.

All works to be completed in accordance with J26.014 NBS specification of works, British Standards (as relevant) and all manufacturers product instructions/data sheets etc. Provide for all necessary site welfare facilities during the works. 

	£

	
	b.
	Betsy Grimbal and Still House:
Provide for the erection of site scaffolding and all access equipment to allow access to construct the works as per specification B10 to each of the two buildings ( internally and externally). 
Adequate fall prevention is to be installed by any open hazards / drops, prior to the works commencing and during works. Safety scaffolding, the location of rubbish skips, access ladders etc. should be agreed with the client and be in accordance with current Health and Safety regulations.

Note refer to drawings AL.02, AL.03, AL.04 and AL.05.

All scaffold is to have 4m ranch boarding around. All ladders and any temporary scaffold towers are to be removed at the end of each working day. All scaffold is to be externally sheathed – 

Site compound Heras fencing to Betsy Grimbal /Rectory driveway to be sheathed with monarflex acoustic sheathing.

Provide at time of tender proposed Betsy Grimbal site external scaffolding sequence which will give least interference to the Bedford Hotel. ( Site contractors proposals and programme to clearly show sequence of works to the buildings that can allow dropping of scaffolding/proposed masonry, capping etc project works to the Bedford Hotel Carpark and entrance driveway as early as possible) 

	£

	
	c.
	Allow for large sign-board to Betsy Grimbal scaffold (Plymouth Road side) and Still House (East face of scaffold to Riverside Walk).
Allow for erection and fixing of client provided information signage and 2 No changes during project programme (refixing of supplied signs) 

	£

	
	d.
	Allow for contractor’s general cost items for temporary works including any site fencing. etc.  Please refer to specification A44.
Note refer to drawings AL.02, AL.03, AL.04 and AL.05 for locations of site hoardings.
Allow for site Heras fencing to each specified site area.
Note: Heras to Betsy Grimbal to be lined with Opaque acoustic sheeting to aid privacy to private Rectory.

	£

	
	e.
	Allow a general Contingency sum of £25,000 for unforeseen works to be used as instructed by the CA on site.

	£25,000

	
	f.
	Allow to protect all trees and established vegetation adjacent to the site(s) as identified in arboriculturist report and maintain for the project duration.

	£

	
	g.
	Main contractor to ensure a competent person-in-charge / site foreman is present at site to oversee all works and coordinate as necessary as required by the contract particulars.

	£

	
	h.

	Employ specialist stonemason (to be named by Contractor during tender period for CA approval) for all stonemasonry work, including vegetation removal.

	£

	
	i.
	Allow for contractor’s general cost items to fulfil all Principal Contractor’s
responsibilities under the CDM 2015 regulations.

	£

	
	j.
	Generally, allow the CA access to inspect the works regularly.

	£

	
	k.
	Generally, allow for all works described including all making good in J24.030 drawings.

	£

	
	
	
	

	2.
	
	Demolition (all in accordance with specification C10)

	

	
	a.
	Betsy Grimbal:
Remove all vegetation as indicated on fabric repair drawings (AB.01-08), including all vegetation to floors and all wall-tops and any other areas of the site as directed by the CA (work to be completed by specialist stonemason). Dispose of all materials off-site. 

	£

	
	b.
	Betsy Grimbal:
Break apart existing tarmac surface where new ramp is proposed and excavate to depth required to construct new ramp in accordance with AB.32. Discard to skip.

	£

	
	c.
	Betsy Grimbal:
Break apart existing tarmac and excavate to depth required to lay new granite setts (see AB.32). Discard to skip.

	£

	
	d.
	Betsy Grimbal:
Allow contingency sum of £5,500 for any unforeseen archaeological main contractor ground works requirement during excavation above.

	£5,500

	
	e.
	Betsy Grimbal:
Carefully remove existing timber fence protecting un-guarded drop. Ensure site is left secure after, with no possibility of workers falling (eg. Only remove once new handrail is on site to install or other solution by contractor or provide/adapt site scaffolding).

	£

	
	f.
	Betsy Grimbal: 
Pre-check and remove 2no. former supply pipes to South East elevation including 1no. iron wall bracket and make good carpark surface. Allow to investigate to confirm whether any live services are present.
Note: It is believed a fuel filling station was once present here, so these may be fuel or power supply pipes – Take suitable precautions and have suitably qualified person
undertake checks.

	£

	
	g.
	Betsy Grimbal:
Allow £1,000 contingency sum for any issues surrounding supply pipes – item 2.f. To be used as directed by CA.

	£1,000

	
	h.
	Betsy Grimbal:
Remove 1no. redundant iron bracket to SE Elevation and discard to skip.

	£

	
	
	
	

	
	i.
	Still House:
Carefully remove all vegetation identified within fabric repair drawings AB.20-27. Pay particular caution to possible loose merlons within stonework and take necessary precautions (work to be completed by specialist stonemason). Dispose of all materials off-site.
Note: Deeply embedded roots to be removed and any other areas of the site as directed by the CA.

	£

	
	j.
	Still House:
Carefully remove wrought iron railing alongside steps including all fixings and discard to skip.


	£

	
	k.
	Still House:
Carefully remove existing gate to riverside walk and discard to skip.
Supply and fit temporary secure site gate to opening.

	£

	
	l.
	Still House:
Carefully remove existing gate between Rectory / Bedford Hotel garden and set aside for refurbishment.
Provide temp secure timber panel to opening.

	£


	
	m.
	Still House:
Carefully remove existing shutter to ground floor window on North East elevation. Discard to skip.

	£

	
	n.
	Still House:
Carefully remove all temporary OSB boarding to internal windows.

	£

	
	o.
	Allow to take golf ball sized mortar wall core samples of existing lime-based mortar and send to laboratory to analysis and mix/build up report:

12 locations to Betsy Grimbal Tower ( CA instructed locations)
4 locations to Betsy Still House Tower ( CA instructed locations)

	£

	
	
	
	

	3.
	
	Cleaning 

	

	
	a.
	Betsy Grimbal:
Allow for specialist subcontractor to Doff Clean all stonemasonry external elevations and external areas.

	£

	
	b.
	Betsy Grimbal:
Allow for specialist subcontractor to Doff Clean all stonemasonry internal elevations and internal areas.

	£

	
	c.
	Still House:
Allow for specialist subcontractor to Doff Clean all stonemasonry external elevations and external areas.

	£

	
	d.
	Still House:
Allow for specialist subcontractor to Doff Clean all stonemasonry internal elevations and internal areas.

	£





	4.
	
	Stonemasonry Works 
(All to be carried out by specialist CA pre-approved stonemasons)

	

	
	a.
	Betsy Grimbal: 
To 100% areas to both internal and external wall faces for repointing works in drawings AB.01-02.

Rake out existing mortar back to 38mm or twice the joint depth (whichever is greater). Flush the joint out with water and re-point with mortar (mix(es) as agreed with CA following laboratory analysis

Assume up to additional 50% raking out of behind any vegetation removed to walls that will require re-pointing.( i.e 72mm) as agreed with CA

Allow for slate slips to fill 50% depth of 38-72mm mortar joints before pointing over in the lime/sand mix.

Ensure new re-pointing is covered with hessian and kept damped to prevent overly quick drying.

Betsy Grimbal Tower
Externally 
Cost for Raking out and repointing 100% of South West Elevation
Cost for Raking out and repointing 100% of North West Elevation
Cost for Raking out and repointing 100% of North East Elevation
Cost for Raking out and repointing 100% of South East Elevation

Betsy Grimbal Tower
Internally 
Cost for Raking out and repointing 100% of South West Elevation
Cost for Raking out and repointing 100% of North West Elevation
Cost for Raking out and repointing 100% of North West Elevation ( vault) 
Cost for Raking out and repointing 100% of North East Elevation
Cost for Raking out and repointing 100% of South East Elevation
Cost for Raking out and repointing 100% of South East Elevation (double height chamber)

Still House Tower
Externally 
Cost for Raking out and repointing 100% of South West Elevation
Cost for Raking out and repointing 100% of North West Elevation
Cost for Raking out and repointing 100% of North East Elevation
Cost for Raking out and repointing 100% of South East Elevation

Still House Tower
Internally
Cost for Raking out and repointing 100% of South West Elevation
Cost for Raking out and repointing 100% of North West Elevation
Cost for Raking out and repointing 100% of North East Elevation
Cost for Raking out and repointing 100% of South East Elevation


Overall total for 100% external repointing of Betsy tower
Overall total for 100% external repointing of Still House tower
Overall total for 100% internal repointing of Betsy tower
Overall total for 100% internal repointing of Still House tower
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	b.
	Betsy Grimbal:
Allow to replace existing lintels to first floor window opening to south east elevation with Structural Engineer approved granite lintels across wall depth to opening. Min 150mm end bearings.
Make good existing wall structure around lintel works. 

	£

	
	c.
	Betsy Grimbal: 
Allow to complete 6xl 0.6m2 trial sample of re-pointing works for CA approval before progressing with other works.

	£


	
	d.
	Betsy Grimbal:
Complete all cutting out and replacement whole stones shown in drawings AB.01-08. Cut stone back to sound base. Mortar mix to match closely host stone (provide sample for CA approval and allow for variation between stones).
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	e.
	Betsy Grimbal:
Complete all piece-in repairs as shown in drawings AB.01-08. Provide sample of proposed stone for CA approval before completing order.

	

	
	e.
	Betsy Grimbal:
Soft Capping – to all wall tops.
Remove any loose material from wall tops (following stone repairs / repointing). 
Lay ends of turf sections upside down along either side of wall top allowing ends to hang down wall. Build up soil over evenly and compact gently, adding moisture if required to level required to bind together. Fold hanging ends of turf back up over the soil and firm down to ensure good contact between root mass and soil. Pin with biodegradable pins (split bamboo or similar). Refer to Historic England ‘Soft Capping on Ruined Masonry Walls’ p150-157 (available online).

	£

	
	f.
	Betsy Grimbal:
PC Sum for wall-top rebuilding.
Allow sum to take down and rebuild 10m3 of stone walling (only at CA direction). All facing and core stone to be photographed, catalogued, numbered and re-built in exactly the same locations.
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	g.
	Betsy Grimbal:
PC Sum for general taking down and rebuilding.
Allow sum to take down and rebuild 5m3 of stone walling (only at CA direction). All facing and core stone to be photographed, catalogued, numbered and re-built in exactly the same locations.
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	h.
	Still House and adjacent boundary wall identified:
To all internal and external wall faces shown for repointing works in drawings AB.10-11
Rake out existing mortar back to 38mm or twice the joint width (whichever is greater). Flush the joint out with water and re-point with mortar (NHL3.5 mixed in 1:3 ratio with CLS 28 aggregate). 

Allow to repoint additional 50% deeper wall-faces suffering with site identified deep rooted vegetation to masonry (min 72mm) 

Ensure new re-pointing is covered with hessian and kept damped to prevent overly quick drying.
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	i..
	Still House and adjacent boundary wall identified:
Complete all cutting out and replacement whole stones shown in drawings AB.10-11. Cut stone back to sound base. Mortar mixes to match closely host stone (provide sample for CA approval and allow for variation between stones).
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	j.
	Still House:
Complete all piece-in repairs as shown in drawings AB.01-08. Provide sample of proposed stone for CA approval before completing order.
Mortar (mix(es) as agreed with CA following laboratory analysis


	£

	
	k.
	Still House:
Allow to pin 4no. merlons in place with stainless steel pins resin fixed in place. Bed with mortar as above and repoint all joints.
Mortar (mix(es) as agreed with CA following laboratory analysis

	£

	
	l.
	Still House:
PC Sum for wall-top crenelllation rebuilding.
Allow sum to take down and rebuild 7m3 of stone walling (only at CA direction). All facing and core stone to be photographed, catalogued, numbered and re-built in exactly the same locations.

	£

	
	m.
	Still House: 
PC Sum for general taking down and rebuilding.
Allow sum to take down and rebuild 2m3 of stone walling (only at CA direction). All facing and core stone to be photographed, catalogued, numbered and re-built in exactly the same locations.

	£

	
	n.
	Still House: 
Allow to clean out existing shute outlet.

	£

	
	o.
	Allow to carefully take up and re-lay in NHL 5 lime mortar/sand bed 3m2 of floor cobbles to the Betsy Grimball building as may be directed by the CA

	£

	
	p.
	Allow to consolidate 29m2 if existing historic flooring within the Betsy Grimball building as may be directed by the CA

	£

	
	q.
	Allow to infill two number gaps to north east garden wall of the Betsy Grimbal Tower in stonework to match ( or CA pre-approved) bedded and jointed with CA pre-approved lime: sand mix.

	£

	
	r.
	Allow Structural Engineer to inspect former staircase masonry overhang to internal north west-east corner of Betsy Grimbal tower.

	£

	
	s.
	Allow provisional sum of £2,000 to repair/support former staircase masonry overhang to internal north west-east corner of Betsy Grimbal tower.

	£ 2,000








	5.
	
	Timber Repairs

	

	
	a
	Betsy Grimbal:
Door to stairway
Remove door and remove all ironmongery from door and set aside. Clean door from all algae growth / staining and sand surface as necessary. Re-seal surface with beeswax on all edges. Replace bottom strap hinge on like-for-like basis. To remaining ironmongery, including pintle hinges, clean with wire brush before treating with rust converter. Paint in black Hammerite paint (or similar approved by CA). Re-hang door and make adjustments necessary to ensure free action.
Re-install all removed ironmongery

	£

	
	b.
	Still House:
Gate to Riverside Walk
Construct new gate from 8no. 5” x 1.5” tongue and groove oak boards (127x38mm) with ledged-and-braced back. Treat all cut ends with timber preservative, stain with suitable medium stain (do not paint). Provide 2no. heavy duty strap hinges (to suit existing pintle hinges within stone wall). Allow to wire brush clean and paint existing pintle hinges with black Hammerite paint (or similar approved by CA). Re-hang gate and make adjustments necessary to ensure free action.

	£

	
	c.
	Still House:
Gate between Rectory and Bedford Hotel Garden
Refurbish gate (allow to clean and re-treat with timber preservative). Paint with Dulux matt black external grade timber external paint. Allow at time of tender to replace 50% timber. Remove horizontal bars fixing gate in place and re-fix with 2no. pairs of heavy-duty gate hinges (both sides). Fix top hinges up-side down to prevent gate being lifted off. Refer to drawing AB.12.

	£

	
	d.
	Still House:
First floor door
Allow to remove door and redecorate with Dulux external paint matt (black). Allow to plane / adjust door as necessary to ensure smooth action.
Allow to replace padlock with heavy duty external padlock and provide client with 3no. spare keys.

	£

	
	e.
	Still House:
Ground floor window shutter
Construct new oak shutters to ground floor window on North East elevation (to Bedford Hotel Garden). To be constructed from 25mm thick tongue and groove oak boards with ledged and braced back. Provide lock / internal latch to prevent unauthorised access. 
Include all ironmongery, lead cill detail and oak upstand as shown/described in drawing AB.12.

Paint with Dulux matt black external grade timber external paint

	£

	
	f.
	Still House:
Allow provisional sum of £1,000 to repair / replace timber lintel above west niche (directly above fireplace surround (first floor) if required in European seasoned oak.

	£1,000






	6.
	
	Steel Gates, Railings and Ironwork

	

	
	a.
	Betsy Grimbal: Handrails
Supply and fit 2no. new 316 grade stainless-steel support posts, handrails and balustrade mesh as shown in drawing AB.03
Incorporate all structural engineer’s details in full.

Provide workshop drawings for final CA pre approval prior to manufacture.

	£

	
	b.
	Betsy Grimbal: Main Gates
Remove main gates to vaulted area. Clean with wire brush and rust converter (if necessary). Re-decorate with black Hammerite paint. Re-hang gates and ensure smooth operation, including of central latch (Allow to provide new lock to mechanism and provide 3no. spare keys).

	£

	
	c.
	Betsy Grimbal: Stair Gate
Supply and fit new 316 grade stainless-steel gate to prevent unauthorised access beyond first floor of spiral staircase, including all ironmongery and fittings. As per drawing AB.04.
Provide workshop drawings for final CA pre approval prior to manufacture

	£

	
	d.
	Betsy Grimbal – Public realm:
Supply and fit 2no. new wrought iron handrails for external ramp connecting Betsy Grimbal to Plymouth Road. To be hot-dip galvanised and over-painted with black external paint. See drawing AB.05.

Manufacturer to comment on stability prior to order of design for stability/pedestrian loading under use.

	£

	
	e.
	Still House: Stair Handrail
Supply and fit new wrought iron handrail for external steps as per drawing AB.12
Decorate in Dulux Weathershield matt black paint.

	£

	
	f.
	Still House – Window Ferramenta:
Supply and fit new galvanised steel ferramenta (external window bars) to all windows shown on drawing AB.12. To be constructed and powder coated black. Allow for stonemason to fit and allow for necessary work to reveals.

Take site measurements before ordering, including identifying where previous bars were located (where possible use this historic heights and widths).

Provide workshop drawings for final CA pre approval prior to manufacture

	£

	
	g.
	Still House – Window Bird Mesh:
Supply and fit new 316 grade stainless-steel bird mesh to all windows shown on drawing AB.12. Mesh is to have thin stainless steel or iron frame custom-made to perimeter shape of window opening, to support mesh (if iron, to be hot-dip galvanised and over-painted)

Provide workshop drawings for final CA pre approval prior to manufacture

	£

	
	h.
	Still House: DG01 Gate
Supply and fit new stainless-steel gate to prevent unauthorised access to ground floor of Still House, including all ironmongery and fittings. As per drawing AB.12.

Provide workshop drawings for final CA pre approval prior to manufacture

	£




	7.
	
	Landscaping / Public Realm Improvements

	

	
	a.
	Betsy Grimbal – Ramp:
Allow to lay new pedestrian use only ramp with permeable resin bound aggregate finish.To be Leeson Bound permeable high performance aggregrate bound system, trowl laid by specialist sub-contractor to CA approved colour/tone.

Install to manufacturers details including as necessary substrate, primer etc. Min depth 3x largest aggregate with wear layer min 12% aggregate.

Include for all sub-structure build-up as drawing AB.05 and manufacturer’s details.

Provide manufacturer 10 year guarantee.

	£

	
	b.
	Betsy Grimbal – Granite Setts:
Lay new 60mm granite setts to area shown in drawing AB.05, including utilization of existing client supplied  /new as required Marshalls silver grey granite.
Include all sub-structure build-up as drawing AB.05 and manufacturer’s details.

	£

	
	c.
	Form edging sections to new Public realm area formed in client supplied historic cobbles.

	£

	
	d.
	Betsy Grimbal – Vehicle Bollards
Construct new drop in 8 No. Marshalls Rhino Telescopic Traditional engineering-grade polyurethane vehicle bollards to size, dimensions and design showed on drawing AB.05. 

Allow for all excavation and groundworks for recessed 150x150mm square bases.

	£

	
	e.
	Still House – Hedging:
Lay 12m of new dense hedgerow along site boundary line within rectory garden side. Provide temporary low-height fencing to protect during infancy and ensure watering for 1no. month if required.

Provide CA with vegetation species for prior approval.

	£

	
	f.
	Generally:
Allow to make good all surfaces affected by the works, across both sites. If necessary, lay new turf / grass seed and protect. Clean thoroughly all hard landscaping.

	£

	
	g.
	Allow to undertake exploratory excavation within north garden area (location TBC by CA) of Betsy Grimbal site to provide concrete footings for permanent 4 x 2 foot public information sign.

Allow for arboriculture watching brief during excavation.

Following site instigation allow to lay conc foundations and 100xx100mm hardwood posts and erection of client supplied sign.

	£

	
	h.
	Allow to reposition blue plaque on existing granite base within Betsy Grimbal north garden as instructed by the CA

	£

	
	i.
	Note: The following Marshalls 60mmm deep granite sets/slabs will be provided free of charge to the main contractor for use within the proposed public realm works:

99 No 275x560x60mm
152 No 275x275x60mm
28 No 90x140x60mm

1 No 600x560x60mm
5 No xx60mm
14 No 500x410x60mm
5 No 700x300x60mm

Main contractor is to allow for the collection from the rear courtyard of the Tavistock Guildhall ( door access off Market Road)

Allow to inspect the materials prior to tendering and inform the CA of any that cannot be utilised and reason for rejection.

	




	8.
	
	Public Engagement

	

	
	a.
	Public Engagement:
Allow to host 2no. public engagement days within the program ( 2 No 2 hour sessions on each day). On these dates, allow public access, where feasible, to see behind site ( both buildings)  hoardings and understand the project as well as the opportunity to undertake some of the works on site ( i.e raking out and re-pointing and masonry repairs).

Allow for members of team (including stonemason subcontractors) to be on site to answer questions and explain the project to members of the public.
Assume public engagement days will be weekdays. 

Provide PPE gear for 12 members of the public
Where required temporarily adjust scaffolding, access, routes within each building to allow visitors to view the works (where feasible)

	£

	
	b.
	CA/TTC/THT Tours of the site
Allow to host 4no. CA accompanied separate tours of the site(s) within the program ( 2 No 2 hour sessions on each day). On these dates, allow group access, where feasible, to see behind site hoardings and understand the project as well as the opportunity to undertake some of the works on site ( i.e raking out and re-pointing and masonry repairs).

Allow for members of team (including stonemason subcontractors) to be on site to answer questions and explain the project to members of the tours
Assume tour days will be weekdays. 

Provide PPE gear for 12 members of the tours
Where required temporarily adjust scaffolding, access, routes within each building to allow visitors to view the works (where feasible)

	




	9.
	
	Betsy Grimbal: Electrics

	

	
	a.
	External Lights

Allow to modify existing electrical supply to provide 2no. new external high quality grade up-lights as per drawing AB.05. Conduit to be placed and secured to arboriculturist’s recommendations. 

Provide light fitting specification at time of tender


…………………………………………………………………………………………..

	£

	
	b.
	Internal lights
Allow to identify location of site existing electrical supply to provide 2no. new external high quality up-lighters within the under croft. 
Include for any site trenchwork and making good strictly only within new public realm area to be formed to provide conduit/light electric supply. Locations of all trenches including depths agreed in advance with the CA and project Archaeologist. 

Supply and fit new galvanised wall surface mounted conduit to be placed and secured to CA instructions.


Provide light fitting specification at time of tender


…………………………………………………………………………………………..


	£

	
	c.
	Supply and fit ttimer ( app based or physical external grade fittings) to all lights to control on-off periods.

Location to be agreed with CA in advance if physical fitting.

	£



	10.
	
	Still House Flar roof/First floor

	

	
	a.
	Allow Structural engineer to inspect the modern concrete slabs forming the roof/first floor.

	£

	
	b.
	Allow Provisional Sum of £3,000 for repairs to concrete slabs as may be instructed on site by the Structural Engineer.
	£3,000



	11.
	
	Bedford Hotel Gates

	

	
	a.
	Allow to carefully remove the existing gates and set aside.
Fully prepare and re-decorate both gates in Dulux Weathershield Exterior Gloss ( min 2 coats)
Colour TBC

	£

	
	b.
	Allow to fabricate and fix to both existing gates galvanised steel bracket and rubber tyre wheels to reduce loading impact of the gates on the existing wall hinges.

	£

	
	c.
	Fully prepare and re-decorate in Dulux Weathershield Exterior Gloss ( min 2 coats) existing hinge pins to walls
Colour TBC

	£

	
	d.
	Re-hang existing gates and check operation

	£

	
	e.
	Allow to cut out and re-tarmac to existing site depth defective tarmac to Bedford Hotel Disabled car user parking space. 
Re-paint markings to space in traffic paint.
	£



	12.
	
	Betsy Grimbal Under croft

	

	
	a.
	Allow to carefully catalogue, photograph and label all unfixed historic masonry held within the under croft space ( sarcophagus to remain in place and be temporary protected with plywood box which is to completely enclose it) 
Set aside within secure site storage to compound and adequately protect.

	£

	
	b.
	Allow to re-set all removed masonry within the under croft as instructed by the CA

	£

	
	c.
	All provisional sum of £2,500 for structural wall fixings/floor frames for masonry display as may be directed by the CA

	£2,500



	13.
	
	Betsy Grimbal ( only) Archaeological Works ( by others) 

	

	
	a.
	Allow to programme the works to provide access and 6 No working areas identified on Rediscovering Tavistock Abbey Aims for Archaeological Works (Feb 2026).

Main contractor to provide safe, heras fenced excavation locations for archaeological digging and recording by local professionals and volunteers.

NO main contractor site works are required, only access and provision of site areas within the over main contractor-controlled site.

Note: It is suggested that these works will be undertaken Sept 26.

	£

	
	b.
	Note: Trench 1 may allow conduit connection from new Public Realm space to undercroft for lighting.

Allow to lay 75mm dia plastic conduit within T1 at time of tender. TBC by CA on site during the works. 

	£

	
	
	


Total for all works identified in this document and accompanying tender documents, drawings etc issued




	


£




	14.

	
	Dayworks
	

	
	
	The definition of the Prime Cost of Daywork is as published by the Royal Institution of Chartered Surveyors and the National Federation of Building. Trade Employers, Heating, Ventilating, Air Conditioning, Refrigeration and/or Domestic Engineering contract published by the RICS and HVCA latest edition.  Electrical contract published by the RICS and ECA, latest edition.

	

	
	
	Insert the following DAYWORK rates including all overheads and profit:
(These sums to be expended only on the prior written instructions of the Contract Administrator)

	

	
	
	Labour:

	

	a.
	
	Stonemason 

	£
(70hours)

	b.
	
	General Contractor

	£

(105hours)

	c.
	
	Specialist Doff-Cleaning Contractor

	£
(20 hours)

	d.
	
	Labourer

	£
(140 hours)

	
	
	Materials:

	

	e.
	
	Overheads and Profit on cost

	Add     %

	
	
	Plant:

	

	f.
	
	Overheads and Profit on cost

	Add     %

	
	
	Specialist Contractors / Suppliers:

	

	g.
	
	Overheads and Profit on cost

	Add     %

	h.
	
	Provide £m2 rate for raking out of walls up to 38mm deep

	£………m2

	
	
	Provide £m2 rate for raking out of walls up to 72mm deep

	£………m2

	
	
	Provide £m2 rate for repointing of walls up to 38mm deep

	£………m2

	
	
	Provide £m2 rate for repointing of walls up to 72mm deep

	£………m2
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